

**GOVERNMENT OF MEGHALAYA  
OFFICE OF THE EXECUTIVE ENGINEER (PHE)  
R.W.S. DIVISION, NONGPOH**

**TENDER NOTICE**

Sealed tender notice duly affixed with non-refundable Court Fee Stamp as mentioned below against each Items of works eventually to be drawn in P.W.D. F-2 Form are hereby invited from the Registered Contractors Class-I of P.H.E. Department of Meghalaya and class – II of Superintending Engineer (PHE) Rural Circle, Shillong and Class – III of Executive Engineer (PHE), R.W.S. Division, Nongpoh for the following works as follows :

Date of selling of Tender paper – up to 19<sup>th</sup> December 2007 up to 5.00 PM

Date of closing and opening of Tender paper – 20<sup>th</sup> December 2007 up to 2.00 PM

Detailed tender notice and specification etc. can be had from the office of the undersigned, during office hours on all working days.

**DETAILS OF WORKS**

SL. NO	NAME OF SCHEME	TENDER VALUE (IN RS.)	TIME ALLOTTED FOR COMPLETION OF WORK
	<b>UMNOWE W.S.S</b>		
1	Construction of Head work	50,500.00	45(forty five) days
2	Laying of Gravity Main (Gr. - I)	15,400.00	-do-
3	Laying of Gravity Main (Gr. - II)	15,400.00	-do-
	<b>PILANGKATA – B W.S.S</b>		
4	Construction of Intake Chamber	35,400.00	45(forty five) days
5	Laying of Gravity Main (Gr. - I)	12,625.00	-do-
6	Laying of Gravity Main (Gr. - II)	12,625.00	-do-
7	Laying of Gravity Main (Gr. - III)	12,625.00	-do-
8	Laying of Gravity Main (Gr. - IV)	12,625.00	-do-
9	Laying of Gravity Main (Gr. - V)	12,625.00	-do-
10	Laying of Gravity Main (Gr. – VI)	12,625.00	-do-
11	Laying of Gravity Main (Gr. – VII)	12,625.00	-do-
12	Laying of Gravity Main (Gr. - VIII)	12,625.00	-do-
	<b>LALMATI W.S.S</b>		
13	Construction of Head work	53,850.00	45(forty five) days
14	Laying of Gravity Main (Gr. - I)	14,600.00	-do-
15	Laying of Gravity Main (Gr. - II)	14,600.00	-do-
16	Laying of Gravity Main (Gr. - III)	14,600.00	-do-
17	Laying of Gravity Main (Gr. - IV)	14,600.00	-do-
	<b>LEPROCY COLONY W.S.S</b>		
18	Construction of Head work	37,400.00	45(forty five) days
19	Laying of Raw Water Gravity Main (Gr. - I)	16,500.00	-do-
20	Laying of Raw Water Gravity Main (Gr. - II)	16,500.00	-do-
	<b>PAHAM MAWLEIN W.S.S</b>		
21	Construction of Head Work	24,900.00	45(forty five) days
22	Laying of Gravity Main (Gr. - I)	13,700.00	-do-
23	Laying of Gravity Main (Gr. - II)	13,700.00	-do-

	<b>NONGTHYMMAI GARO COMB W.S.S</b>		
24	Construction of Head Work	53,200.00	45(forty five) days
25	Laying of Gravity Main (Gr. - I)	16,700.00	-do-
26	Laying of Gravity Main (Gr. - II)	16,700.00	-do-
27	Laying of Gravity Main (Gr. - III)	16,700.00	-do-
28	Laying of Gravity Main (Gr. - IV)	16,700.00	-do-
29	Laying of Gravity Main (Gr. - V)	16,700.00	-do-
30	Laying of Gravity Main (Gr. - VI)	16,700.00	-do-
31	Laying of Gravity Main (Gr. - VII)	16,700.00	-do-
32	Laying of Gravity Main (Gr. - VIII)	16,700.00	-do-
33	Laying of Gravity Main (Gr. - IX)	16,700.00	-do-
34	Laying of Gravity Main (Gr. - X)	16,700.00	-do-
	<b>PAHAM SHIKEN W.S.S.</b>		
35	Construction of Head Work	31,600.00	45(forty five) days
36	Laying of Gravity Main (Gr. - I)	12,100.00	-do-
37	Laying of Gravity Main (Gr. - II)	12,100.00	-do-
38	Laying of Gravity Main (Gr. - III)	11,250.00	-do-
39	Laying of Gravity Main (Gr. - IV)	11,250.00	-do-
40	Laying of Gravity Main (Gr. - V)	10,500.00	-do-
41	Laying of Gravity Main (Gr. - VI)	10,500.00	-do-
	<b>NONGTHYMMAI COMB W.S.S.</b>		
42	Construction of Head Work	31,600.00	45(forty five) days
43	Laying of Gravity Main (Gr. - I)	12,550.00	-do-
44	Laying of Gravity Main (Gr. - II)	12,550.00	-do-
	<b>RONGKSEH COMB W.S.S.</b>		
45	Construction of Head Work	36,500.00	45(forty five) days
46	Laying of Gravity Main (Gr. - I)	14,125.00	-do-
47	Laying of Gravity Main (Gr. - II)	14,125.00	-do-
	<b>MAWSMAI G.S. ROAD W.S.S.</b>		
48	Construction of Head Work	51,800.00	45(forty five) days
49	Laying of Gravity Main	22,600.00	-do-
	<b>WAHSKEN W.S.S.</b>		
50	Construction of Head Work	22,900.00	45(forty five) days
51	Laying of Gravity Main	11,700.00	-do-
52	Construction of Clear Water Reservoir	26,000.00	-do-
53	Laying of Distribution System	15,200.00	-do-
54	Construction of Slow Sand Filter	43,500.00	-do-
	<b>IEWSIER W.S.S.</b>		
55	Construction of Head Work	27,200.00	45(forty five) days
56	Laying of Gravity Main	14,450.00	-do-
57	Construction of Clear Water Reservoir	27,000.00	-do-
58	Laying of Distribution System	16,580.00	-do-
	<b>JERMANAI PDENG &amp; JERMANAI DENG W.S.S.</b>		
59	Construction of Head Work	42,000.00	45(forty five) days
60	Laying of Gravity Main (Gr. - I)	8,000.00	-do-
61	Laying of Gravity Main (Gr. - II)	8,000.00	-do-

<b>LUM DIENG BLEI W.S.S.</b>			
62	Construction of Head Work	42,550.00	45(forty five) days
63	Laying of Gravity Main (Gr. - I)	16,350.00	-do-
64	Laying of Gravity Main (Gr. - II)	16,350.00	-do-
<b>SARGANG W.S.S</b>			
65	Construction of Head Work	38,350.00	45(forty five) days
66	Laying of Gravity Main	21,900.00	-do-
<b>LANGPADON W.S.S</b>			
67	Construction of Head Work	41,850.00	45(forty five) days
68	Laying of Gravity Main (Gr. - I)	14,200.00	-do-
69	Laying of Gravity Main (Gr. - II)	14,200.00	-do-
<b>MAKOIBARI W.S.S</b>			
70	Construction of Head Work	29,700.00	45(forty five) days
71	Laying of Gravity Main (Gr. - I)	12,450.00	-do-
72	Laying of Gravity Main (Gr. - II)	12,450.00	-do-
73	Construction of Clear Water Reservoir	32,350.00	-do-
74	Laying of Distribution System (Gr. - I)	13,400.00	-do-
75	Laying of Distribution System (Gr. - II)	11,700.00	-do-
<b>DIPHU W.S.S</b>			
76	Construction of Head Work	30,100.00	45(forty five) days
77	Laying of Gravity Main (Gr. - I)	14,900.00	-do-
78	Laying of Gravity Main (Gr. - II)	14,900.00	-do-
<b>PAHAM LUM (NONGKHRAH) WSS</b>			
79	Construction of Head Work	22,700.00	45(forty five) days
80	Laying of Gravity Main	12,050.00	-do-
81	Construction of Clear Water Reservoir	26,000.00	-do-
82	Laying of Distribution System	13,950.00	-do-
<b>SOHLAIT THYMMAI W.S.S</b>			
83	Construction of Head Work	25,100.00	45(forty five) days
84	Laying of Gravity Main	15,850.00	-do-
<b>SOIL CONSERVATION W.S.S</b>			
85	Construction of Head Work	33,300.00	45(forty five) days
86	Laying of Gravity Main	15,100.00	-do-
<b>LUMDKHAR W.S.S</b>			
87	Construction of Head Work	29,200.00	45(forty five) days
88	Laying of Gravity Main	17,100.00	-do-

<b>LUM PUSAIN W.S.S</b>			
89	Construction of Head Work	33,800.00	45(forty five) days
90	Laying of Gravity Main (Gr. - I)	19,800.00	-do-
91	Laying of Gravity Main (Gr. - II)	19,450.00	-do-
<b>LUMJRONG W.S.S</b>			
92	Construction of Clear Water Reservoir	31,500.00	45(forty five) days
93	Laying of Distribution System	15,500.00	-do-
<b>MAWSKEI THEM W.S.S.</b>			
94	Construction of Head Work	37,750.00	45(forty five) days
95	Laying of Gravity Main (Gr. - I)	17,625.00	-do-
96	Laying of Gravity Main (Gr. - II)	17,625.00	-do-
<b>UMSAITKSAI W.S.S</b>			
97	Laying of Clear Water Gravity Main (Gr. - I)	20,300.00	45(forty five) days
98	Laying of Clear Water Gravity Main (Gr. - II)	20,300.00	-do-

<b>NEW UMKREM DYNGKHONG W.S.S.</b>			
99	Construction of Clear Water Reservoir	44,250.00	45(forty five) days
100	Laying of Clear Water Gravity Main (Gr. – I)	17,000.00	-do-
101	Laying of Clear Water Gravity Main (Gr. – II)	17,000.00	-do-
102	Laying of Distribution System (Gr. – I)	20250.00	-do-
103	Laying of Distribution System (Gr. – II)	20250.00	-do-
<b>UMSEN –A &amp; UMSSEN –B W.S.S</b>			
104	Construction of Head Work	23,800.00	45(forty five) days
105	Laying of Clear Water Gravity Main (Gr. – I)	12,500.00	-do-
106	Laying of Clear Water Gravity Main (Gr. – II)	12,500.00	-do-
107	Construction of Slow Sand Filter	46,000.00	-do-
108	Construction of Clear Water Reservoir	19,800.00	-do-
109	Laying of Distribution System (Gr. – I)	15,100.00	-do-
110	Laying of Distribution System (Gr. – II)	14,800.00	-do-
<b>UMPATHAW W.S.S</b>			
111	Laying of Clear Water Gravity Main	22,100.00	45(forty five) days
112	Laying of Distribution System (Gr. – I)	19,600.00	-do-
113	Laying of Distribution System (Gr. – II)	19,600.00	-do-
114	Laying of Distribution System (Gr. – III)	18,700.00	-do-
115	Construction of Zonal Reservoir No - I	41,500.00	-do-
116	Construction of Zonal Reservoir No -II	38,200.00	-do-
117	Construction of Zonal Reservoir No - III	34,900.00	-do-
<b>DANGJENG W.S.S</b>			
118	Laying of Clear Water Gravity Main (Gr. – I)	15,250.00	45(forty five) days
119	Laying of Clear Water Gravity Main (Gr. – II)	15,250.00	-do-
<b>NONGTHYMMAI MATHAN (UMTRAP) W.S.S</b>			
120	Construction of Head Work	38,700.00	45(forty five) days
121	Laying of Raw Water Gravity Main (Gr. - I)	21,900.00	-do-
122	Laying of Raw Water Gravity Main (Gr. - II)	21,900.00	-do-
123	Laying of Raw Water Gravity Main (Gr. –III)	21,900.00	-do-
124	Laying of Raw Water Gravity Main (Gr. – IV)	21,900.00	-do-
<b>PDENG SHNONG NONGTHYMMAI W.S.S</b>			
125	Construction of Clear Water Reservoir at Pt - C	37,300.00	45(forty five) days
126	Construction of Clear Water Reservoir at Pt - D	31,300.00	-do-
127	Laying of Distribution System (Gr. – I)	14,800.00	-do-
128	Laying of Distribution System (Gr. – II)	14,060.00	-do-
<b>PAHAM KHULU W.S.S</b>			
129	Construction of Zonal Reservoir	27,400.00	45(forty five) days
130	Laying of Distribution System	31,100.00	-do-
<b>KHONGKHAT KHULI W.S.S</b>			
131	Construction of Head Work	32,650.00	45(forty five) days
132	Laying of Gravity Main (Gr. - I)	19,700.00	-do-
133	Laying of Gravity Main (Gr. - II)	19,700.00	-do-
134	Laying of Gravity Main (Gr. - III)	19,700.00	-do-
<b>LUMPYNGGAD W.S.S</b>			
135	Construction of Head Work	36,500.00	45(forty five) days
136	Laying of Raw Water Gravity Main (Gr. - I)	12,100.00	-do-
137	Laying of Raw Water Gravity Main (Gr. - II)	12,100.00	-do-

<b>MADAN MAWSPENG</b>			
138	Construction of Stone Massonary fitted with Hand Pump Gr-I	50,200.00	45(forty five) days
139	Construction of Stone Massonary fitted with Hand Pump Gr-II	50,200.00	-do-
140	Construction of Stone Massonary fitted with Hand Pump Gr-III	50,200.00	-do-
141	Construction of Stone Massonary fitted with Hand Pump Gr-IV	50,200.00	-do-

**TERM AND CONDITIONS:**

1. The intended contractor have to acquaint with the work or location before casting the tender (s).
2. The rates arte to be quoted inflate percentage basis i.e. ABOVE / AS PER the schedule of Rate for the year 2005-06 of Superintending Engineer (PHE) Rural Circle, Shillong.
3. The rate should be quoted clearly both in figure and words. Any cutting or overwriting should bear signature of the tenderer else the same will be rejected.
4. All the constructional materials like, Specials Cement T.S/ M.S, rod etc (except G.I pipes which will be issued from PHE Nongpoh, Store) will have to be arranged by the contractor.
5. The VAT / Forest Royalty shall be realized from the bills as per current Government Rate/Circular.
6. Non-Tribal contractors shall have to furnish the Valid Trading License from the Khasi Hills Autonomous District Council along with the tender failing which the tender will be rejected.
7. No subletting of tender shall be entertained and a declaration as the work will be executed by himself / herself must be submitted along with the tender.
8. A copy of the recent passport size duly attested by the Gazetted Officer/ M.L.A should be on the tender (s) papers.
9. The current registration number (with proof) and full postal address should be given along with the tenders.
10. The name of work must clearly be written on the Sealed Envelop.
11. Canvassing in any form in connection with the tenderer is strictly prohibited.
12. Contractors are advised not to incorporate any price escalation Clause in their offer for quick and easy assessment of tenders. Offers made should be clear and ambiguous conditional offers are likely to be rejected.
13. In case any disputes arising during execution of the work, the decision of the Executive Engineer (PHE) Nongpoh Division decision shall be final and binding.
14. No labour under 14 (fourteen) years of age shall be employed on the work and labourers shall be paid at the rates of wages not less than those paid for similar works.
15. In case if the date of opening of tender paper falls on holiday, the next working day will be the date of opening of tender paper.
16. Class - II & Class – III Contractors has to deposit the earnest money as applicable.

**(Er. A. Lyngkhoi)**  
Executive Engineer (PHE)  
R.W.S. Division, Nongpoh

1. The Director of Information & Public Relation, Govt. of Meghalaya, Shillong for favour of kind information with a request to arrange publication of the same in one issue of the Local News Paper (One in English & Khasi) two copies (spare copies) are enclosed herewith.
2. The District Informatics Officer (N.I.C) Ri-Bhoi District for favour of information with request to publish the same in website (Floppy enclosed).
3. The Director of Govt. Press, Meghalaya, Shillong for favour of kind information with a request to publish the tender in the next issue of Meghalaya Gazette.
4. The Chief Engineer (PHE) Meghalaya, Shillong for favour of kind information with a request to display the same in the notice board.
5. The Deputy Commissioner, Ri-Bhoi District, Nongpoh for favour of kind information and wide circulation.
6. The Hon'ble Joint Secretary Fronter Chamber of Commerce, Shillong for favour of information.
7. The Superintending Engineer (PHE), Rural Circle, Shillong for favour of kind information with a request to arrange to publish in his Notice Board.
8. The Executive Engineer (PHE), Umsning / Hills Division / Investigation Division / S&D Division, for favour of information and wide circulation.
9. The S.D.O. (PHE), R.W.S. Sub-Division, Nongpoh / Patharkhmah / Umsning / Umroi, for information and wide circulation.
10. The Secretary Ri-Bhoi District Association and Social Welfare Umsning for favour of information.
11. Notice Board.
12. Concerning File.

**(A. Lyngkhoi)**  
Executive Engineer (PHE)  
R.W.S. Division, Nongpoh